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J1 Elmendorf AFB Electric Distribution System

J1.1 Elmendorf AFB Overview

Elmendorf AFB is located on the Knik Arm of Cook Inlet in south-central Alaska. The Base
is bounded by the Municipality of Anchorage and the Fort Richardson Army reservation.
The Base is situated on approximately 13,130 acres and has approximately 867 buildings.
Elemendorf AFB is in Achorage County, Alaska.

Elmendorf AFB employs approximately nearly 8,000 people, including over 6,750 military
and more than 1,150 civilians. The Base serves as headquarters for the Alaskan Command,
the 11th Air Force, and Alaska-North American Aerospace Defense Command (NORAD)
Region.

The Base’s host command is the 3rd Wing. The 3rd Wing encompasses the following
entities:

e 3rd Operations Group — The Group directs all operational and maintenance functions
required to maintain combat readiness of air superiority and interdiction forces for the
air defense of Alaska and North America. The 3rd Operations Support Squadron
provides inclusive support for the maintenance of the Wing’s flying mission.

e Fighter Squadrons — The 19th and 54th Fighter Squadrons maintain air sovereignty with
the F-15C/D Eagle. The 90th Fighter Squadron flies long-range interdiction with F-15E
Strike Eagle fighters.

e 517th Airlift Squadron— Using C-130 and C-12 aircraft, the 517th provides airlift support
of airborne training for the 6th Infantry Division (Light) and the 11th Air Force.

e 962nd Airborne Air Control Squadron—The Squadron flies airborne warning and
control operations missions with the E-3B Sentry, a modified Boeing 707 with a 30-foot-
diameter rotodome mounted above the fuselage.

e 3rd Logistics Group —The Group provides the Wing with support in the areas of
maintenance and repair, supply, transportation, and contracting.

e 3rd Support Group — The 3rd Support Group is responsible for a variety of support
functions including mission support, communications, security, civil engineering,
environmental management, recreation, food services, facility management, and other
services.

e 3rd Medical Group — This Group provides medical, dental, and aerospace medicine
support.
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Elmendorf AFB also supports the following major installation tenants:

e The Alaska Command encompasses Air Force, Army, and Navy components and is
responsible for the unified defense of Alaska.

e The NORAD Region provides for the defense of North America from air attack and
implementation of assigned operational missions.

e The 611th Air Operations Group (AOG) and 611th Air Support Group (ASG), assigned
to the 11th Air Force, provide critical air surveillance and command, control, and
communications functions essential to the tactical warning and attack assessment in
defense of Alaska.

e The 632nd Air Mobility Support Squadron provides en route maintenance support to
strategic airlift missions and distinguished visitor aircraft transiting Alaska.

e The 381st Intelligence Squadron provides tactical support to national and theater
commanders; command, control, and communications countermeasures deception
training; and combat support.

Construction began on Fort Richardson (now known as Elmendorf AFB) on land set aside
by Executive Order in 1929. The installation, included Elmendorf Field, which was named
after Captain Hugh Elmendorf, a pilot who died in a test flight accident. Fort Richardson
was renamed Elmendorf AFB in 1940. The first aircraft at the Base was the P-36 assigned to
the 18th Pursuit Squadron. Elmendorf AFB served as the focal point for Alaska’s defense
against Japan in World War II.

Elmendorf remained prominent during the Cold War years. A large-scale construction effort
replaced the War-era buildings. Aircraft were also modernized and included the P-51
Mustang, F-80s, F-84s, F-89s, F-102s, and F-4s. The Army vacated the field in 1951 for a new
Fort Richardson, and the old facilities were transferred to the Air Force as Elmendorf AFB.
The number of aircraft based at Elmendorf in the 1950s peaked at 200 in six squadrons. By
1960, however, only one squadron remained.

The Base resurfaced as a key installation in 1966 with the activation of the 21st Composite
Wing, which later evolved to the 21st Tactical Fighter Wing in 1979, replacing the F-4s with
the F-15. In 1991 the 3rd Wing replaced the 21st as the host unit.

Projected future mission requirements have necessitated the renovation or demolition of
older facilities and the construction of new facilities. The Elmendorf AFB Capital
Improvements Program (CIP) emphasizes consolidating existing facilities and maximizing
their utilization as much as possible. Over the next 5 years, key projects planned for
Elmendorf AFB, if implemented, will reduce the total square footage of buildings and
facilities on Base by 2 percent.

Elmendorf AFB is also in the process of privatizing all military housing on the installation.
Some area's of military housing which have all ready been privatized include Dallas, Silver
Run and Chugach Housing. Chugach Housing and Sunflower Phase 1 Housing are unique
at ElImendorf AFB, because these housing neighborhoods at ElImendorf AFB did not
privatize the housing utilities with the housing privatization effort. The utilities for Chugach
and Sunflower Phase 1 Housing are included in the Elmendorf AFB Utilities Privatization.
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Future plans for Elmendorf AFB housing includes the renovation , demolition and
reconstruction of current housing, as well as, the future construction of more housing for
the installation.

Elmendorf AFB has one off-installation site, Seward Recreation Camp, located near the city
of Seward, Alaska. The systems being privatized at Seward Recreation Camp which are
included with the Elmendorf AFB Privatization are the electric, water and wastewater
systems. Seward Recreation Camp is not included with the natural gas distribution system
privatization. Seward Recreation Camp is situated on land that is leased from the City of
Seward, Alaska. Seward Recreation Camp is in Kenai Penisula County, Alaska.

J1.2 Electric Distribution System Description

J1.2.1 Electric Distribution System Fixed Equipment Inventory

The Elmendorf AFB electric distribution system consists of all appurtenances physically
connected to the distribution system from the point in which the distribution system enters
the Installation and Government ownership currently starts to the point of demarcation,
defined by the Right of Way. The system may include, but is not limited to, transformers,
circuits, protective devices, utility poles, duct banks, switches, street lighting fixtures, and
other ancillary fixed equipment. The actual inventory of items sold will be in the bill of sale
at the time the system is transferred. The following description and inventory is included to
provide the Contractor with a general understanding of the size and configuration of the
distribution system. The Government makes no representation that the inventory is
accurate. The Contractor shall base its proposal on site inspections, information in the
technical library, other pertinent information, and to a lesser degree the following
description and inventory. Under no circumstances shall the Contractor be entitled to any
service charge adjustments based on the accuracy of the following description and
inventory.

Specifically excluded from the electric distribution system privatization are:

Elmendorf AFB

¢ Ramp and airfield lighting.
¢ Central Heat and Power Plant (CHPP).
e West Substation, which is scheduled to be rebuilt.

e Approximately 2,400 linear feet of 34.5 kV circuit, 1,050 linear feet of 115 kV circuit
owned by Municipal Power and Light, and 480 linear feet of 336 MCM, 34.5 kV circuit to
be retained by Elmendorf AFB.

o ML&P circuits which feed the golf course and other facilities. This circuit is located
south of the rail crossing along Post Road.

e Electrical distribution and appurtenances located in Privatized housing at ElImendorf
AFB, except for Chugach and Sunflower Phase 1 housing, as defined in the Right-of-
Way.
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Seward Recreation Camp

e Approximately 2,070 linear feet of overhead electric circuit at Seward Recreation Camp
that is owned by the City of Seward.

J1.2.1.1 Description
Elmendorf AFB

Power at Elmendorf AFB is presently supplied by two sources: the Air Force-owned Central
Heat and Power Plant (CHPP) and Municipal Light & Power (ML&P). The CHPP provides
the majority of the electric power to the Base. For the majority of the calendar year, the
power imported from ML&P is less than 1 percent of the total power consumption at
Elmendorf AFB. As an example, during the period between September 2002 and August
2003, the Base imported a maximum of 0.4 percent of its power from ML&P to supplement
power generation at the CHPP.

However, Elmendorf AFB plans to close the CHPP in the next several years and remove the
capacity of the installation to generate its own power. After removal of the CHPP, the
rebuilt West Substation will be the primary feed into Elmendorf AFB delivering energy from
ML&P. Elmendorf AFB will then purchase all of its power from ML&P.

On Base there are currently four distribution substations from which power is supplied to
the distribution system:

e West Elmendorf Substation, located at the CHPP (scheduled to be rebuilt - not
included in the electrical distribution privatization)

e Central Substation
e Hospital Substation
e North Substation

From these four substations, power is transformed by Air Force owned transformers from
34.4 kV to 12.47/7.2 kV for distribution to the Base. These four substations are connected
together by a common 34.4-kV express feed tie line that enables bulk power delivery to the
substations from either the West Substation or the Hospital substation.

The distribution system at Elmendorf AFB emanating from the substations consists of a
three-phase, four-wire distribution system operated at 12.47/7.2 kV. The Base has an
ongoing program to upgrade the system as necessary to meet facility load growth.

The Base uses a supervisory control and data acquisition (SCADA) system for remote
operation of the breakers and load tap changers at the substations. This system is monitored
and controlled from the current operator of CHPP. The SCADA system is included with the
system to be privatized.

The positioning of switches throughout the distribution system in most cases provides
backup from one circuit to another. Mission-critical facilities have diesel generators for
backup power, rather than feeds from other circuits. In addition to the backup diesel

J1-4
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generators located at specific facilities, “black start” generators are connected to circuit

23 for powering up portions of the Base in the event of a total power outage. However,
records indicate that these generators are not currently functional and are not a part of the
privatization inventory.

The underground electrical distribution is on average at a depth of four feet below ground.
Approximately 3% of the underground distribution system is below paved or asphalt
surfaces. There is no cathodic protection on the buried metalic components of the electric
distribution system.

Seward Recreation Camp

The system description for Seward Recreation Camp is included in Section 1.9 Off-
Installation sites.

J1.2.1.2 Inventory

Table 1 provides a general listing of the major electric distribution system fixed assets for
the Elmendorf AFB and Seward Recreation Camp electric distribution system included in
the sale.

TABLE 1
Fixed Inventory
Elmendorf AFB and Seward Recreation Camp Electric Distribution Systems

Component Size Quant. | Unit | Approximate
Year of
Construction

Elmendorf AFB

CENTRAL SUBSTATION

Substation ground wire #4/0 150 SCLF |1954
Crushed Stone Aggregate - 20 CY |1954

Chain Link Fence - 202 LF 1954
Vehicle Access Gate - 1 EA |1954
Concrete Foundation - 58 CY |[1954
Concrete Foundation - 10 CY |1954

Steel Support Structure - 1 EA 1954
Potential Transformers - 3 EA |1954

Fused Cutouts 35kV, 300A |3 EA |1954

Surge Arrestors - 3 EA 1954
3-Phase Gang Switch 35kv 1 EA (1954
Insulators 35kV 12 EA |1954
Copper Bus 1-1/2" 90 LF 1954
Substation Power Transformer 7.5 MVA 8 MVA |1954
Outdoor Switchgear Auxiliary Section - 1 EA (1954
Outdoor Switchgear Main Breaker 15kV, 1 EA (1954




TABLE 1
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Elmendorf AFB and Seward Recreation Camp Electric Distribution Systems
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Component Size Quant. | Unit | Approximate
Year of
Construction
1200A
Outdoor Switchgear Feeder Breakers 15kV, 6 EA (1954
1200A
Outdoor switchgear Station Service Section 37 kVA 1 EA (1954
Outdoor Switchgear Control Panel Section - 1 EA (1954
SCADA Remote - 1 EA |1954
SCADA Remote Enclosure 5' X5 1 EA 1954
Mercury Vapor Lights 175W 12 EA (1954
HOSPITAL SUBSTATION
Substation ground wire #4/0 160 LF 1954
Substation ground wire #500 195 LF 1954
Substation ground rod - 6 EA (1954
Substation ground connections - 23 EA (1954
Crushed Stone Aggregate - 54 CY |1954
Chain Link Fence - 235 LF 1954
Vehicle Access Gate - 1 EA |1954
Concrete Foundations 4'X10' 13 CY |[1954
Concrete Foundations 17' X 43' 41 CY |1954
Substation Power Transformer 6.25 MVA |7 MVA [1954
Outdoor Switchgear Auxiliary Section - 1 EA (1954
Outdoor Switchgear Main Breaker 15kV, 1 EA |1954
1200A
Outdoor Switchgear Feeder Breakers 15kV, 4 EA (1954
1200A
Outdoor Switchgear Station Service Section 37 kVA 1 EA (1954
SCADA Remote - 1 EA 1954
SCADA Remote Enclosure 5 X5 1 EA |1954
Mercury Vapor Lights 175W 12 EA (1954
Breaker Bays - 2 EA (1954
Oil Circuit Breaker 35kV, 2 EA |1954
1200A
3-Phase Gang Switch 35kV, 5 EA (1954
1200A
Disconnect switch motor operator - 1 EA |1954
Single Phase Switch 35kV, 12 EA |1954
1200A
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Fixed Inventory

Elmendorf AFB and Seward Recreation Camp Electric Distribution Systems
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Component Size Quant. | Unit | Approximate
Year of
Construction
Potential Transformers - 10 EA  |1954
Current Transformers - 9 EA 1954
Surge Arrestors - 12 EA (1954
Insulators - 18 EA |1954
Copper Bus 2" 130 LF 1954
Copper Bus 1-1/2" 200 LF 1954
NORTH SUBSTATION
Substation ground wire #4/0 1,829 LF 2000
Substation ground rod - 19 EA (2000
Substation ground well 1 EA 2000
Substation ground connections Exothermic Weld - 91 EA (2000
Crushed Stone Aggregate - 280 CY |2000
Chain Link Fence - 413 LF 2000
Personal Access Gate 4 1 EA  |2000
Vehicle Access Gate 20 2 EA  |2000
Yard Lights 250W HPS |16 EA 2000
Fiberglass Light Poles 30 4 EA (2000
Transformer Foundation, Sump, Blast wall (Concrete and Rebar) - 38 CY |2000
PCR Foundation (Concrete and Rebar) - 25 CY |2000
Main Power Transformers (10.0/11.2/14.0 mVA) 10MVA 2 EA (2000
Package PCR Switchgear Building 28' X 38' 1 EA 2000
Metal Clad Vacuum Circuit Breaker W/Relaying 38kV, 4 EA (2000
1200A
Metal Clad Vacuum Circuit Breaker W/Relaying 15kV, 11 EA 2000
1200A
metering & relaying PT's 7200/120V |9 EA  [2000
metering & relaying CT's 600:5 MR |26 EA (2000
metering & relaying CT's 1200:5 MR |6 EA  [2000
Station Service Transformer Dry 50 kVA 2 EA (2000
Circuit Breaker 600V, 225A |2 EA  |2000
Automatic Transfer Switch 120/240v, |1 EA 2000
225A
AC Panel board 225A 1 EA 2000
Battery Charger - 1 EA 2000
Batteries, 20 @ 60V 125 VvDC (100 AH  |2000
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TABLE 1
Fixed Inventory
Elmendorf AFB and Seward Recreation Camp Electric Distribution Systems

Component Size Quant. | Unit | Approximate
Year of
Construction
DC Panel board 125VDC, 1 EA  |2000
200A

Fire Alarm Panel - 1 EA  [2000
SCADA PANEL - SLC 500, Power Inverter - 1 EA  |2000
Unit Heater 5kw 2 EA 2000
Emergency Flourescent Light Fixtures (2) 40W 5 EA (2000
Flourescent Light Fixtures (2) 40W 7 EA (2000
Exterior Light 70WHPS |2 EA 2000
DISTRIBUTION OVERHEAD

Bare Conductor, ACSR #2/0 38,400 SCLF |1995
Bare Conductor, ACSR #4/0 32,000 SCLF |2000
Bare Conductor, Aluminum #1/0 56,800 SCLF |1955
Bare Conductor, Aluminum #1/0 57,200 SCLF |1965
Bare Conductor, Aluminum #2 22,800 SCLF (1955
Bare Conductor, Aluminum #2 8,000 SCLF [1965
Bare Conductor, Aluminum #2/0 13,200 SCLF (1955
Bare Conductor, Aluminum #2/0 21,400 SCLF |1965
Bare Conductor, Aluminum #2/0 9,600 SCLF |1995
Bare Conductor, Aluminum #3/0 121,600 SCLF |1955
Bare Conductor, Aluminum #3/0 10,000 SCLF [1965
Bare Conductor, Aluminum #3/0 29,600 SCLF (1995
Bare Conductor, Aluminum #336 4,000 SCLF [1985
Bare Conductor, Aluminum #397 13,600 SCLF |1985
Bare Conductor, Copper #1/0 5,400 SCLF [1945
Bare Conductor, Copper #1/0 86,600 SCLF |1955
Bare Conductor, Copper #1/0 18,000 SCLF (1965
Bare Conductor, Copper #1/0 1,600 SCLF (1985
Bare Conductor, Copper #1/0 26,800 SCLF (1995
Bare Conductor, Copper #2 13,600 SCLF (1955
Bare Conductor, Copper #2 8,000 SCLF (1965
Bare Conductor, Copper #2 800 SCLF (1985
Bare Conductor, Copper #2 4,400 SCLF (2000




TABLE 1
Fixed Inventory

Elmendorf AFB and Seward Recreation Camp Electric Distribution Systems
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Component Size Quant. | Unit | Approximate
Year of
Construction
Bare Conductor, Copper #2/0 19,600 SCLF |1955
Bare Conductor, Copper #2/0 13,200 SCLF (2000
Bare Conductor, Copper #3/0 16,200 SCLF [1945
Bare Conductor, Copper #3/0 4,800 SCLF (1985
Bare Conductor, Copper #4 16,400 SCLF (1955
Bare Conductor, Copper #4 12,800 SCLF (1965
Bare Conductor, Copper #4 16,800 SCLF (1985
Bare Conductor, Copper #4 18,800 SCLF (1995
Bare Conductor, Copper #4/0 9,600 SCLF (1955
Bare Conductor, Copper #6 27,400 SCLF (1955
Bare Conductor, Copper #6 2,000 SCLF (1965
DISTRIBUTION UNDERGROUND
Conductor
Cable, Copper #1/0 35,200 SCLF |1985
Cable, Copper #1/0 84,000 SCLF (1995
Cable, Copper #1/0 34,880 SCLF (2000
Cable, Copper #2 6,400 SCLF |1955
Cable, Copper #2 6,400 SCLF (1965
Cable, Copper #2 54,600 SCLF (1995
Cable, Copper #2 38,160 SCLF (2000
Cable, Copper #2/0 34,400 SCLF |1995
Cable, Copper #2/0 92,400 SCLF |2000
Cable, Copper #4/0 47,600 SCLF (1985
Cable, Copper #4/0 62,600 SCLF |1995
Cable, Copper, Direct Bury #4/0 8,000 SCLF |1995
Ductbank
Assume 1 If of Ductbank / circuit If 1X2 31,400 LF 1955
Assume 1 If of Ductbank / circuit If 1X2 1,600 LF 1965
Assume 1 If of Ductbank / circuit If 1X2 20,700 LF 1985
Assume 1 If of Ductbank / circuit If 1X2 30,100 LF 1995
Assume 1 If of Ductbank / circuit If 1X2 38,160 LF 2000
Assume 1 If of Ductbank / circuit If 1X2 31,400 LF 1995




TABLE 1
Fixed Inventory
Elmendorf AFB and Seward Recreation Camp Electric Distribution Systems

AIR FORCE UTILITIES PRIVATIZATION

Component Size Quant. | Unit | Approximate
Year of
Construction

TRANSFORMERS nom. kva

1-phase Pole Mounted

1-phase, oil filled 5 1 EA 1965
1-phase, oil filled 5 1 EA 1985
1-phase, oil filled 5 2 EA 1995
1-phase, oil filled 5 1 EA 2000
1-phase, oil filled 10 25 EA 1955
1-phase, oil filled 10 1 EA 1965
1-phase, oil filled 10 5 EA 1985
1-phase, oil filled 10 31 EA 1995
1-phase, oil filled 15 23 EA 1955
1-phase, oil filled 15 8 EA 1965
1-phase, oil filled 15 8 EA 1985
1-phase, oil filled 15 34 EA 1995
1-phase, oil filled 15 1 EA 2000
1-phase, oil filled 25 56 EA 1955
1-phase, oil filled 25 23 EA 1965
1-phase, oil filled 25 13 EA 1985
1-phase, oil filled 25 1 EA 1989
1-phase, oil filled 25 40 EA 1995
1-phase, oil filled 37.5 30 EA 1955
1-phase, oil filled 375 3 EA 1965
1-phase, oil filled 37.5 8 EA 1985
1-phase, oil filled 37.5 3 EA 1991
1-phase, oil filled 37.5 20 EA 1995
1-phase, oil filled 50 27 EA 1955
1-phase, oil filled 50 7 EA 1985
1-phase, oil filled 50 58 EA 1995
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TABLE 1
Fixed Inventory

Elmendorf AFB and Seward Recreation Camp Electric Distribution Systems
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Component Size Quant. | Unit | Approximate
Year of
Construction

1-phase, oil filled 75 21 EA 1955
1-phase, oil filled 75 1 EA 1965
1-phase, oil filled 75 4 EA 1985
1-phase, oil filled 75 13 EA 1995
1-phase, oil filled 100 24 EA 1955
1-phase, oil filled 100 4 EA 1985
1-phase, oil filled 100 24 EA 1995
1-phase, oil filled 112 1 EA 1995
1-phase, oil filled 112.5 2 EA 1995
1-phase, oil filled 167 6 EA 1955
1-phase, oil filled 167 3 EA 1985
1-phase, oil filled 250 2 EA 1985
1-phase, oil filled, Pad Mounted

1-phase, oil filled, Pad Mount 10 2 EA 2000
1-phase, oil filled, Pad Mount 15 3 EA 1985
1-phase, oil filled, Pad Mount 25 2 EA 1965
1-phase, oil filled, Pad Mount 25 9 EA 1985
1-phase, oil filled, Pad Mount 25 1 EA 2000
1-phase, oil filled, Pad Mount 50 3 EA 1965
1-phase, oil filled, Pad Mount 100 1 EA 1965
1-phase, oil filled, pad mount 167 1 EA 1995
3-phase, oil filled, pad mounted

3-phase, oil filled 45 1 EA 2000
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TABLE 1
Fixed Inventory
Elmendorf AFB and Seward Recreation Camp Electric Distribution Systems

Component Size Quant. | Unit [ Approximate
Year of
Construction
3-phase, oil filled 75 1 EA 1955
3-phase, oil filled 75 2 EA 1965
3-phase, oil filled 75 10 EA 1985
3-phase, oil filled 75 12 EA 1995
3-phase, oil filled 75 2 EA 2000
3-phase, oil filled 100 1 EA 1995
3-phase, oil filled 112 2 EA 1995
3-phase, oil filled 112.5 1 EA 1955
3-phase, oil filled 112.5 6 EA 1985
3-phase, oil filled 112.5 3 EA 1995
3-phase, oil filled 150 5 EA 1955
3-phase, oil filled 150 1 EA 1985
3-phase, oil filled 150 11 EA 1995
3-phase, oil filled 150 2 EA 2000
3-phase, oil filled 225 4 EA 1955
3-phase, oil filled 225 2 EA 1965
3-phase, oil filled 225 2 EA 1985
3-phase, oil filled 225 28 EA 1995
3-phase, oil filled 225 2 EA 2000
3-phase, oil filled 250 1 EA 1995
3-phase, oil filled 300 3 EA 1955
3-phase, oil filled 300 4 EA 1965
3-phase, oil filled 300 1 EA 1985
3-phase, oil filled 300 9 EA 1995
3-phase, oil filled 450 2 EA 1995
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TABLE 1
Fixed Inventory

Elmendorf AFB and Seward Recreation Camp Electric Distribution Systems

AIR FORCE UTILITIES PRIVATIZATION

Component Size Quant. | Unit [ Approximate
Year of
Construction
3-phase, oil filled 500 5 EA 1955
3-phase, oil filled 500 2 EA 1985
3-phase, oil filled 500 13 EA 1995
3-phase, oil filled 500 1 EA 1997
3-phase, oil filled 500 1 EA 2000
3-phase, oil filled 600 1 EA 1955
3-phase, oil filled 750 2 EA 1980
3-phase, oil filled 750 2 EA 1985
3-phase, oil filled 750 9 EA 1995
3-phase, oil filled 1000 6 EA 1995
3-phase, oil filled 1500 1 EA 1985
3-phase, oil filled 1500 1 EA 2000
3-phase, oil filled 2000 1 EA 2000
Concrete Pad 21 EA 1955
Cable Terminators, UG, 1/phase at riser pole 63 EA 1955
Cable Terminators, UG, 1/phase at pad mount transformer 63 EA 1955
Fused Cutouts, 1/phase 63 EA 1955
Lightning Arrestors, 1/phase 63 EA 1955
Transformer Grounding 21 EA 1955
Concrete Pad 14 EA 1965
Cable Terminators, UG, 1/phase at riser pole 28 EA 1965
Cable Terminators, UG, 1/phase at pad mount transformer 28 EA 1965
Fused Cutouts, 1/phase 28 EA 1965
Lightning Arrestors, 1/phase 28 EA 1965
Transformer Grounding 14 EA 1965
Concrete Pad 2 EA 1980
Cable Terminators, UG, 1/phase at riser pole 6 EA 1980
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Fixed Inventory

Elmendorf AFB and Seward Recreation Camp Electric Distribution Systems

AIR FORCE UTILITIES PRIVATIZATION

Component Size Quant. | Unit | Approximate
Year of
Construction

Cable Terminators, UG, 1/phase at pad mount transformer 6 EA 1980
Fused Cutouts, 1/phase 6 EA 1980
Lightning Arrestors, 1/phase 6 EA 1980
Transformer Grounding 2 EA 1980
Concrete Pad 37 EA 1985
Cable Terminators, UG, 1/phase at riser pole 111 EA 1985
Cable Terminators, UG, 1/phase at pad mount transformer 111 EA 1985
Fused Cutouts, 1/phase 111 EA 1985
Lightning Arrestors, 1/phase 111 EA 1985
Transformer Grounding 37 EA 1985
Concrete Pad 99 EA 1995
Cable Terminators, UG, 1/phase at riser pole 297 EA 1995
Cable Terminators, UG, 1/phase at pad mount transformer 297 EA 1995
Fused Cutouts, 1/phase 297 EA 1995
Lightning Arrestors, 1/phase 297 EA 1995
Transformer Grounding 99 EA 1995
Concrete Pad 13 EA 2000
Cable Terminators, UG, 1/phase at riser pole 39 EA 2000
Cable Terminators, UG, 1/phase at pad mount transformer 39 EA 2000
Fused Cutouts, 1/phase 39 EA 2000
Lightning Arrestors, 1/phase 39 EA 2000
Transformer Grounding 13 EA 2000
UTILITY VAULTS/MANHOLES

Vaults

Vaults 7'X11'X 9" |12 EA 1955
Vaults 7'X11'X9' |6 EA 1965
Vaults 7'X11'X 9 |19 EA 1985
Vaults 7'X11'X 9 |91 EA 1995
Vaults 7'X11'X 9" |29 EA 2000

UTILITY POLES
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TABLE 1
Fixed Inventory
Elmendorf AFB and Seward Recreation Camp Electric Distribution Systems

AIR FORCE UTILITIES PRIVATIZATION

Component Size Quant. | Unit | Approximate
Year of
Construction

Wood Pole 40 457 EA 1955
Wood Pole 40' 189 EA 1965
Wood Pole 40' 6 EA 1965
Wood Pole 40 13 EA 1985
Wood Pole 40' 357 EA 1995
Wood Pole 40' 57 EA 2000
Pole Grounding 1/pole 457 EA 1955
Pole Grounding 1/pole 189 EA 1965
Pole Grounding 1/pole 6 EA 1965
Pole Grounding 1/pole 13 EA 1985
Pole Grounding 1/pole 357 EA 1995
Pole Grounding 1/pole 57 EA 2000
SWITCHES

3-Phase Fused Switch 30 EA 1955
3-Phase Fused Switch 6 EA 1965
3-Phase Fused Switch 4 EA 1985
3-Phase Fused Switch 13 EA 1995
3-Phase Knife Switch 2 EA 1955
3-Phase Knife Switch 1 EA 1965
3-single phase switches 28 EA 1955
3-Single Phase Switches 7 EA 1965
3-Single Phase Switches 8 EA 1985
3-Single Phase Switches 28 EA 1995
Load Break Elbows 6 EA 1985
Load Break Elbows 114 EA 1995
Load Break Elbows 6 EA 2000
Pad Mount Switch 2-Way 4 EA 1985
Pad Mount Switch 2-way 13 EA 1995
Pad Mount Switch 2-way 1 EA 2000
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TABLE 1
Fixed Inventory
Elmendorf AFB and Seward Recreation Camp Electric Distribution Systems

AIR FORCE UTILITIES PRIVATIZATION

Component Size Quant. | Unit | Approximate
Year of
Construction

Pad Mount Switch 4-way 4 EA 1995

Pad Mount Switch 4-way 1 EA 1995
STREET LIGHTING

400W HPS - 480VAC 13 EA 1955

400W HPS - 480VAC 22 EA 1995

400W HPS - 120VAC 18 EA 1995

400W HPS - 120VAC 28 EA 1968

Low Pressure sodium 75 EA 1960

250 W High Pressure Sodium Vapor 6 EA 1955

150-W HPS 240-VAC 110 EA 1955

150-W HPS 240-VAC 5 EA 1960

150-W HPS 240-VAC 2 EA 1985

150-W HPS 240-VAC 9 EA 1995

150-W HPS 480-VAC 36 EA 1985

150-W HPS 480-VAC 10 EA 1995

150-W HPS 480-VAC 11 EA 1968

150-W HPS 120-VAC 4 EA 1955

150-W HPS 120-VAC 4 EA 1990

Metal Pole (assume height) 40 13 1955

Metal Pole (assume height) 40 22 1995

Street Lighting Conductor

#2, AL Triplex 25,000 SCLF |1955

#4, AL, Triplex 12,000 SCLF (1955

#4, AL, Triplex 8,800 SCLF (1960

#4, AL, Triplex 5,200 SCLF (1968
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TABLE 1
Fixed Inventory
Elmendorf AFB and Seward Recreation Camp Electric Distribution Systems

AIR FORCE UTILITIES PRIVATIZATION

Component Size Quant. | Unit | Approximate
Year of
Construction
#4, AL, Triplex 6,000 SCLF (1985
#4, AL, Triplex 400 SCLF (1990
#4, AL, Triplex 12,000 SCLF |1995
Meters
Service Meters 23 EA 1990
Seward Recreation Camp
UNDERGROUND DISTRIBUTION
3-Phase, 3-wire, 15 kV, in conduit, AL #2 1,200|SCLF 1995
3-Phase, 3-wire, 15 kV, in conduit, AL #4/0 510|SCLF 1995
1-Phase, 2-wire, 15kV, in conduit, AL #2 2,700|SCLF 1995
3-Phase, 3-wire, 15kV, in conduit, AL #2 300|SCLF 1995
Conduit 1,570(LF 1995
TRANSFORMERS
3-Phase, Oil 112.5 kVA 1| EA 1985
3-Phase, Oil 100 kVA 1| EA 1985
1-Phase, Oil 25 kVA 1| EA 1985
1-Phase, Oil 50 kVA 4| EA 1985
1-Phase, OIl 75 kVA 1| EA 1985
Pad, Concrete (5'x 5' x 6") 2| EA 1985
Cable Terminators, UG, (estimated at 1 per phase at riser pole) 2| EA 1985
Cable Terminators, UG, (estimated at 1 per phase at pad mount transformer) 2| EA 1985
Fuse cutouts, (estimated at 1 per phase) 12| EA 1985
Lightning arrestors, (estimated at 1 per transformer) 8| EA 1985
Driven Grounding for Transformers (estimated at 1 per transformer) 2| EA 1985

Notes:

A = ampere

ACSR = aluminum clad steel reinforced
AH = ampere hour

AL = aluminum
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AWG = American Wire Gauge

CY = cubic yard

EA = each

DB = direct buried

GRS = galvanized rigid steel

HPS = High Pressure Sodium

kA= kilo ampere

kV = kilovolt

kVA = kilovolt-ampere

LF = linear feet

MVA = megavolt ampere

Nom. kva = nominal kilovolt-amperes
Ph = phase

PVC = polyvinylchloride

PT = potential transformer

CT = current transformer

SCADA = supervisory control and data acquisition
SCLF = single conductor linear feet
UG = underground

V =volts

VAC = volts alternating current

W = wire

W = watt

J1.2.2 Electric Distribution System Non-Fixed Equipment and Specialized Tools

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles
and tools included in the purchase. Offerors shall field verify all equipment, vehicles, and
tools prior to submitting a bid. Offerors shall make their own determination of the
adequacy of all equipment, vehicles, and tools.

TABLE 2
Spare Parts
Elmendorf AFB and Seward Recreation Camp Electric Distribution Systems

Qty Item Make/Model Description Remarks

There are no spare parts with the system to be privatized.

TABLE 3
Specialized Vehicles and Tools
Elmendorf AFB and Seward Recreation Camp Electric Distribution Systems

Description Quantity Location Maker

There are no specialized vehicles and tools to be transferred with the system to be privatized.

J1.2.3 Electric Distribution System Manuals, Drawings, and Records

Table 4 lists the manuals, drawings, and records that will be transferred with the system.

TABLE 4
Manuals, Drawings, and Records
Elmendorf AFB and Seward Recreation Camp Electric Distribution Systems
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Qty Item Description Remarks
GIS Drawings Electric System ElImendorf AFB
Drawings Master Plan, Electric System

Elmendorf AFB, Anchorage AK

GIS Drawings Electric System Seward Recreation Camp

Drawings Master Plan Seward Recreation Camp
Seward, AK

Manuals Electric System manuals and records located

in the Exterior Electric Shop

J1.3 Specific Service Requirements

The service requirements for the Elmendorf AFB electric distribution system are as defined
in the Section C, Description/Specifications/Work Statement. The following requirements are
specific to the Elmendorf AFB electric distribution system and are in addition to those found
in Section C. If there is a conflict between requirements described below and Section C, the
requirements listed below take precedence over those found in Section C.

1. Contractor shall place all new and replacement electric distribution underground.

2. Contractor will make advance notification for scheduled outages and real time
notifications for unscheduled outages. For scheduled outages the Contractor shall notify all
affected occupants/users, Civil Engineering, Security Forces, and Public Affairs Office prior
to proceeding.

3. Contractor shall notify the Base (Security Forces, Medical Group, Fire Dept and Civil
Engineering) in advance of any road closures that shall alter the base traffic flow. The
contractor shall be responsible for coordinating road closures with appropriate base officials
such as Public Affairs to ensure the closure is publicized to the base and local populace.

4. Contractor shall immediately report all hazardous waste or hazardous material releases
to the Base. Contractor shall fully cooperate with any emergency response in accordance
with the Base’s plans and directives. Contractor is responsible for the remediation and
disposal of his hazardous wastes and hazardous material releases and the costs associated
with such removal.

5. Contractor shall coordinate and get approval (3 WG Form 3, AF Form 103) Base Civil
Engineering Work Clearance Request) from the Base before proceeding with any excavation.

6. The Contractor shall provide the Contracting Officer with a copy of any and all testing
information, correspondence, and reports related to the electrical distribution system that
are submitted to any regulatory agency.

7. The Contractor shall enter into a Memorandum of Understanding with the Elmendorf
AFB Fire Department for fire protection of all facilities included in the purchase of the
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utility. The Memorandum of Understanding shall be completed during the transition period
and a copy provided to the Contracting officer.

8. The Contractor shall abide by Elemendorf AFB fire protection requirements. The utility
system purchased by the Contractor includes three substations. These facilities may or may
not include fire alarm systems. Where required by federal, state or local regulations, the
Contractor shall maintain the fire alarm system for all facilities owned and operated by the
Contractor. The Contractor shall permit Fire Department personnel access to their facilities
to perform fire inspections and emergency response.

9. For all privatized lighting fixtures, operations and maintenance of lighting fixtures
includes the purchase and replacement of lighting elements and the removal and disposal of
replaced lighting elements.

10. All electric meters installed by the Contractor shall include demand registers unless
otherwise agreed to by both parties.

11. When new or temporary meters are installed, the Contractor shall include with the
meter reading report a separate report identifying the new meters installed during the prior
month. The Contractor shall coordinate with the Government to determine the format of the
report to be submitted.

12. IAW Paragraph C.5.1.3, Roads are not to be cut without permission of Base Civil
Engineer, Chief Engineering Division or higher.

13. Contractor shall comply with Elmendorf AFB Environmental Restoration Program

13.1 Elmendorf AFB Environmental Restoration Program (ERP). Elmendorf AFB has been
listed on the National Priorities List (NPL) under the Comprehensive Environmental
Response, Compensation, and Liability Act of 1980 (CERCLA), as amended. "Lessee
acknowledges that Lessor has provided it with a copy, with current amendments, of the
Federal Facility Agreement (FFA)", a copy of which is attached hereto and by this reference
made a part hereof and labeled as Exhibit D in the Right-of-Way, entered into by the U.S.
Environmental Protection Agency (USEPA)--Region 10, the Alaska Department of
Environmental Conservation (ADEC), and the Air Force and effective on September 19,
1991.

13.2 Elmendorf AFB has signed seven records of decision (RODs) at various operable units
(OUs) and sites. These RODs for DP98 and OUs 1, 2, 4, 5, and 6 are legal agreements that
require the management of land use controls (LUCs). LUCs are a non-engineering type of
restriction that is required when contamination has been left in place and they are a
component of their selected remedy in their respective RODs. LUCs range from placing
limitations on types of buildings at a certain area to designating a particular area as
recreational use only. Maps with approximate LUC boundaries can be provided by 3
CES/CEVR. These LUCs apply at Elmendorf AFB:

13.2.1 Basewide Groundwater - Use of the ElImendorf AFB shallow aquifer in the Outwash

Plain for any purpose including, but not limited to, drinking, irrigation, fire control, dust
control, or any other activity south of the Elmendorf Moraine is strictly prohibited. It is
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understood that portions of the shallow aquifer are contaminated and may pose a health
risk.

13.2.2 Operable Unit 1 - “Restricted Use Area” designated for recreational use and
construction of unmanned facilities (such as parking lots, storage buildings, etc). The
construction of manned facilities (such as office buildings or residential structures) is strictly
prohibited. Excavation affecting the integrity and function of the landfill caps, or impacting
the shallow groundwater table is not allowed.

13.2.3 Operable Unit 2 (ERP Site ST41)-“Restricted Use Area” designated for recreational
use of the parcel (such as cross country skiing, etc) and construction of unmanned facilities
(such as parking lots, storage buildings, or taxiways). The construction of manned facilities
(such as office buildings or residential structures) is strictly prohibited. As long as
hazardous substances remain on this site at levels that preclude unrestricted use,
groundwater development and the use of the groundwater at this site for any purpose
including, but not limited to, drinking, irrigation, fire control, dust control or any other
activity is prohibited.

13.2.4 Operable Unit 4 (East/West)- “Airfield Use Area” designated for aircraft operations
and mainenence which include active and inactive runways, taxiways, and parking aprons
for aircraft. The establishment of residential development of the areas is strictly prohibited.

13.2.5 Operable Unit 6 (ERP Site LF02)- “Restricted Use Area” designated for recreational
use of the parcel (such as cross-country skiing, etc.) and construction of unmanned facilities
(such as parking lots, storage buildings, or taxiways). The construction of manned facilities
(such as office buildings or residential structures) is strictly prohibited. As a former landfill,
this designation will remain indefinitely.

13.2.6 Operable Unit 6 (ERP Site LF03) - “Restricted Use Area” designated for recreational
use of the parcel (such as cross-country skiing, etc.) and construction of unmanned facilities
(such as parking lots, storage buildings, or taxiways). The construction of any sort of
manned facilities (such as office buildings or residential structures) is strictly prohibited. As
a former landfill, this designation will remain indefinitely. This site is also permanently
included in the “accident potential zone” which further restricts the construction of any
above ground facilities at this location.

13.2.7 Operable Unit 6 (ERP Site LF04) - “Restricted Use Area” designated for recreational
use of the parcel (such as cross-country skiing, etc.) and construction of unmanned facilities
(such as parking lots, storage buildings, or taxiways). The construction of any sort of
manned facilities (such as office buildings or residential structures) is strictly prohibited. As
a former landfill, this designation will remain indefinitely. The use of contaminated
groundwater throughout LF04 for any purpose including, but not limited to, drinking,
irrigation, fire control, dust control or any other activity is prohibited. Drilling into the
shallow aquifer is also restricted.
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13.2.8 Operable Unit 6 (ERP Site SD15) - The use of contaminated groundwater throughout
SD15 for any purpose including, but not limited to, drinking, irrigation, fire control, dust
control or any other activity is prohibited.

13.2.9 Operable Unit 6 (ERP Site WP14) -The use of contaminated groundwater throughout
WP14 for any purpose including, but not limited to, drinking, irrigation, fire control, dust
control or any other activity is prohibited.

13.2.10 ERP Site DP98 — Excavating, digging or drilling is restricted to reduce the
possibility of migration or exposure to contaminants that exceed the chemical-specific
ARARs as outlined in Table 8-1 in the DP98 record of decision (ROD). If contaminated soil
that exceeds residential cleanup levels is excavated, it cannot be transported to or disposed of
at other location on base. No dewatering of excavations or trenches will be allowed unless
contaminated water is treated prior to use or disposal. Any excavations or drilling greater
than ten feet below ground surface will require special engineering controls to prevent
downward migration of contamination and to protect the groundwater aquifer. The use of
contaminated groundwater throughout DP98 for any purpose including, but not limited to,
drinking, irrigation, fire control, dust control or any other activity is prohibited. The current
land use will be maintained to reduce the possibility of exposure to contaminants.

13.3 Elmendorf AFB has implemented the following procedures for managing remedial
treatment systems and LUCs:

13.3.1 The grantee must comply with the most current version of the 3rd Wing Instruction
(3 WGI) 32-1007, Safeguarding Utilities from Damage. The 3 WGI 32-1007 discusses the
work clearance request process, which is required for any ground disturbance of more than
4 inches on Elmendorf AFB. If the shallow groundwater aquifer is encountered during
excavation, there are additional dewatering requirements, which are outlined in Section
13.3.3.

13.3.2 In areas where soil contamination is known, a work plan and sampling and analysis
plan must be submitted to 3 CES/CEVR for review and approval at least 90 days prior to
proposed work beginning, with at least a 45-day review time. The grantee must also have a
health and safety plan prepared and on file at a known contaminated soil site prior to work
beginning. Maps with approximate contaminated soil site boundaries can be provided by 3
CES/CEVR.

13.3.3 In areas where groundwater contamination is known, dewatering is prohibited
without an approved (by 3 CES/CEVR) work plan and sampling and analysis plan. Both
the work plan and sampling and analysis plan must be submitted to 3 CES/CEVR at least 90
days prior to proposed work beginning, with at least a 45-day review time. There are several
groundwater plumes on Elmendorf AFB. Maps with approximate boundaries of
groundwater plumes can be provided by 3 CES/CEVR.

13.3.4 There are remedial treatment systems (e.g. engineered wetland, high-vacuum

extraction, and bioventing) in operation throughout Elmendorf AFB. Operations of these
systems are required by decision documents that have been agreed upon and signed by all
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parties (Air Force, Environmental Protection Agency, and Alaska Department of
Environmental Conservation). Some of these systems are powered by electricity, and
generally, have buried electrical lines in the area. The bioventing systems also have two to
three associated wells that are a part of the treatment system and are located anywhere from
5 - 30 feet from the main bioventing system. Hand digging is required within 2 feet of any
system, its associated wells, or the buried electrical lines. The grantee must not disrupt
these remedial treatment systems and must allow for their continued operation. If the
grantee, its employees, agents or contractors damage, interrupt, or interfere with the
operation of these remedial treatment systems the grantee shall immediately provide verbal
notification to 3 CES/CEVR, followed up with a written notice to the Elmendorf Base Civil
Engineer and a copy provided to 3 CES/CEVR. The grantee is required to pay for any
damage to a treatment system and/ or its associated wells. No utility lines will be placed
within 10 feet of these systems or their associated wells. Maps of these systems can be
provided by 3 CES/CEVR during the work clearance request review process.

13.3.5 There are over 100 groundwater monitoring wells (active/inactive and
stickup/flush-mounted) located on Elmendorf AFB. The grantee will flag all wells located
within 100 feet of the ROW and will take precautions to ensure wells are not destroyed or
damaged. The grantee will not excavate within 5 feet of monitoring wells without prior
approval from 3 CES/CEVR. The grantee will be required to repair or replace damaged
monitoring wells. The grantee shall immediately notify 3 CES/CEVR of any damage to
monitoring wells caused by the grantee. 3 CES/CEVR will locate wells at the grantee’s
request.

13.3.6 The grantee will make every effort to determine potential impacts to groundwater
monitoring wells in advance of any site work. If it is determined that damage is
unavoidable and it is mutually agreed with 3 CES/CEVR that a replacement well will be
required, then the grantee will take the following actions:

13.3.6.1 Install replacement monitoring well(s), in accordance with ADEC regulations, at
location(s) determined by 3 CES/CEVR. (This may require multiple well installations in
order to get a well that can provide similar data.)

13.3.6.2 Replacement wells must be installed and sampled prior to well abandonment.

13.3.6.3 Conduct two rounds of sampling in replacement and original wells to correlate
data. Sampling rounds should be three months apart.

13.3.7 The grantee will not use water from Elmendorf AFB's shallow groundwater aquifer
for any purpose including, but not limited to, drinking, irrigation, fire control, dust control,
or any other activity. It is understood portions of the shallow groundwater aquifer are
contaminated and may pose a health risk.

13.3.7.1 The grantee will not drill through the shallow aquifer into the confined

groundwater aquifer unless adequate engineering controls are used to prevent cross
contamination from the shallow groundwater aquifer to the confined groundwater aquifer.
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All engineering controls and methods must be reviewed by 3 CES/CEVR with a minimum
30-day review time.

13.3.7.2 The grantee will not damage or interfere in any way with access to and operation of
groundwater monitoring wells, remedial treatment systems and/or sampling efforts. 3
CES/CEVR and their contractors must have access, including but not limited to, vehicle
access to existing monitoring wells for sampling and maintenance.

13.3.7.3 Immediately upon discovery, the grantee will provide 3 CES/CEVR with written
notice of any failures to comply with these environmental land use controls.

13.3.7.4 Biennially, the grantee is required to certify compliance with LUCs by
completing/signing/returning questionnaire provided by 3 CES/CEVR. Certification of
compliance with LUCs can also be accomplished by grantee providing 3 CES/CEVR a
signed memo of there past two years of excavating (ground disturbance of more than 4
inches) activities. 3 CES/CEVR can provide approximate LUC boundaries.

J1.4 Current Service Arrangement

Elmendorf AFB presently receives power (commodity supply) from two sources: the
Elmendorf AFB Central Heat and Power Plant ( CHPP) and ML&P. The CHPP presently
provides the majority of the electric power to the Base; however future plans are to close the
CHPP with ML&P providing all of electrical commodity supply to the installation.

For the period between September 2002 and August 2003, the Base electric power
consumption was approximately 130.4 million kilowatt-hours (kWh). The peak demand for
this same period occurred in December was approximately 20 Megawatts (MW). The base
has evaluated the load and capacity of the electric distribution system and projects a
possible future peak load of 26.35 MW.

The Alaska Department of Environmental Quality regulates any PCB containing equipment.

J1.5 Secondary Metering

J1.5.1 Existing Secondary Meters

Table 5 provides a listing of the existing (at the time of contract award) secondary meters
that will be transferred to the Contractor. The Contractor shall provide meter readings for
all secondary meters IAW Paragraph C.3.3 and J1.6 below.
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Existing Secondary Meters
Elmendorf AFB and Seward Recreation Camp Electric Distribution Systems

AIR FORCE UTILITIES PRIVATIZATION

Buildng
Number

Facility

Location

Elmendorf AFB

2204 HQ Alaska District Corps of Engineers 3rd Street

2212 Tech Lab 3rd Street

2218 Storage Facility 3rd Street

4140 Mt llliamna Special Ed School Eaker Ave.

5085 Aurora School 10th Street

5112 Orion Elementary School Arctic Warrior Drive
5917 Auxillary Building Near USAF Hospital
6974 Hospital Project Office Zuckert Ave.

6983 Water Metering House Zuckert Ave.

8414 Mt. Spurr Elementary School McGuire Ave.
8509 1st National Bank of Anchorage Rickenbacker Ave.
8511 Alaska USA Federal Credit Union Rickenbacker Ave.
11735 Hazardous Storage Vandenberg Ave.
13272 In Flight Kitchen Airlifter Drive
15380 Air Freight Terminal Airlifter Drive
15432 Aircraft Maintenance 30th Street

15438 C-17 Storage 30th Street
Station A GCI Fire Station #3

Station B GCI End of the North/South Runway

Station C GCI Near Bldg 9480, Alaska Command

Station D GCI  |Government Hill

Station E GCI Fairchild Ave.

Station F GClI Arctic Warrior & Arnold

Seward Recreation Camp

There are no secondary meters.
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J1.5.2 Required New Secondary Meters

The Contractor shall install and calibrate new secondary meters as listed in Table 6. New
secondary meters shall be installed IAW Paragraph C.13, Transition Plan. After installation,
the Contractor shall maintain and read these meters IAW Paragraphs C.3.3 and J1.6 below.

TABLE 6
New Secondary Meters
Elmendorf AFB and Seward Recreation Camp Electric Distribution Systems

Meter Location Meter Description

There are no new secondary meters required with the
system to be privatized.

J1.6 Monthly Submittals

The Contractor shall provide the Government monthly submittals for the following:

1. Invoice (IAW G.2). The Contractor’s monthly invoice shall be presented in a format
proposed by the Contractor and accepted by the Contracting Officer. Invoices shall be
submitted by the 25t of each month for the previous month. Invoices shall be submitted
to:

Name: Maintenance Engineering/3 CES
Address:6326 Arctic Warrior Drive, Anchorage, Alaska 99506

2. Outage Report. The Contractor’s monthly outage report will be prepared in the format
proposed by the Contractor and accepted by the Contracting Officer. Outage reports
shall be submitted by the 25t of each month for the previous month. Outage reports
shall be submitted to:

Name: Maintenance Engineering/3 CES
Address:6326 Arctic Warrior Drive, Anchorage, Alaska 99506

3. Meter Reading Report. The monthly meter reading report shall show the current and
previous month readings for all secondary meters. The Contractor’s monthly meter
reading report will be prepared in the format proposed by the Contractor and accepted
by the Contracting Officer. Meter reading reports shall be submitted by the 15th of each
month for the previous month. Meter reading reports shall be submitted to:

Name: Maintenance Engineering/3 CES
Address:6326 Arctic Warrior Drive, Anchorage, Alaska 99506
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J1.7 Energy Saving Projects

IAW Paragraph C.3, Requirement, the following projects have been implemented on the
distribution system by the Government for energy conservation purposes.

There are no energy saving projects associated with the system to be privatized.

J1.8 Service Area

Elmendorf AFB

IAW Paragraph C.4, Service Area, the service area is defined as all areas within the
Elmendorf AFB boundaries.

Seward Recreation Camp

IAW Paragraph C.4, Service Area, the service area is defined as all areas within the Seward
Recreation Camp boundaries.

J1.9 Off-Installation Sites

Seward Recreation Camp is included with the sale of the EImendorf AFB electric
distribution system as an off-installation site.

The offsite facility of Seward Recreation Camp is located in Seward, Alaska, south of
Anchorage on the Kenai Peninsula. The site is a retreat for military guests and consists of
cabins, trailer spaces, an Exchange, a snack bar, and charter boats and facilities. No key
projects are planned for the Seward Recreation Camp that will increase the total square
footage of buildings.

Annual consumption of electric power at the Seward Recreation Camp is approximately
395,820 kWh. The peak demand is approximately 209 kW, occurring in July. The system

appears to be adequately sized for current loads, and, based on the projected future peak
demand of 209 kW, has sufficient capacity to accommodate future demands.

As noted in Section 1.2, key projects planned for the Base are minimal. Therefore, the total
square footage of buildings on site will change by only a small amount. As a result, the
capacity of the electrical distribution system was evaluated based on present peak
requirements and the ability to serve present loads.

J1.10 Specific Transition Requirements

IAW Paragraph C.13, Transition Plan, Table 7 provides a listing of service connections and
disconnections required upon transfer.

TABLE 7
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Service Connections and Disconnections
Elmendorf AFB and Seward Recreation Camp Electric Distribution Systems

Location Description

There are no specific
transition requirements with
the system to be privatized.

J1.11 Government Recognized System Deficiencies

Table 8 provides a listing of system improvements that the Government has planned. The
Government recognizes these improvement projects as representing current deficiencies
associated with the ElImendorf AFB electric distribution system. If the system is sold, the
Government will not accomplish these planned improvements. The Contractor shall make a
determination as to its actual need to accomplish and the timing of any and all such planned
improvements. Capital upgrade projects shall be proposed through the Capital Upgrades
and Renewal and Replacement Plan process and will be recovered through Schedule L-3.
Renewal and Replacement projects will be recovered through Sub-CLIN AB.

TABLE 8
System Deficiencies
Elmendorf AFB and Seward Recreation Camp Electric Distribution Systems

Project Location Project Description

None
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